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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN MATEO COUNTY NEAR
PACIFICA FROM 4.7 KM TO 3.7 KM SOUTH OF LINDA MAR BOULEVARD.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on December 7, 2004.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and the
Proposal and Contract.

Project Plan Sheets 2, 5, 24, 25, 32, 34, and 45 are revised.  Half-sized copies of the revised sheets are attached for
substitution for the like-numbered sheets.

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the fourth paragraph is revised as follows:

"Attention is directed to "Cooperation" and "Earthwork" of these special provisions for delivery and
placement of excavated material from other projects within the vicinity of this project."

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following two paragraphs are added after the sixth
paragraph as follows:

"The last order of work shall be contour grading for the Operations Maintenance Building (OMC)
site."

"Excavated material delivered from Project 04-1123K4 during contour grading of the OMC site shall
be deposited at the disposal site as shown on the plans."
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In the Special Provisions, Section 10-1.17, "COOPERATION," the table in the second paragraph is revised as follows:

"Contract Number Approximate Contract Approval Date
04-1123G4 June 1, 2005
04-1123K4 September 15, 2005
04-1123F4 February 20, 2006
04-1123M4 April 15, 2006"

In the Special Provisions, Section 10-1.17, "COOPERATION," the following paragraph is added as follows:

"It is anticipated that 36,000 M3 of excavated material from within the limits of Project 04-1123K4
will be delivered to the fill disposal site of this project between September 30, 2005 and April 15, 2006.
Exact delivery dates and times shall be coordinated between contractors, and the Engineer notified of the
arrangements made between the contractors."

In the Special Provisions, Section 10-1.32, "EARTHWORK," the second paragraph is revised as follows:

"Attention is directed to "Cooperation" of these special provisions regarding delivery of material
excavated from Projects 04-1123G4 and 04-1123K4."

In the Special Provisions, Section 10-1.32, "EARTHWORK," the eighteenth paragraph is revised as follows:

"Excavated material from Projects 04-1123G4 and 04-1123K4 will be delivered and dumped at Area
No. 2 as shown on the plans.  The Contractor shall be responsible for providing access to both Project 04-
1123G4 and Project 04-1123K4 contractors delivering the material as well as for providing operated
equipment to move and place the material in a coordinated fashion that does not impede delivery and
dumping.  Neither project contractor shall deliver and dump more than 500 M3 per day at Area No. 2.  The
Contractor shall be responsible for placing dumped material within the stockpile area to maintain adequate
capacity for daily loads.  Placement of the material at other locations within the disposal site may be
allowed upon the written approval of the Engineer."

In the Special Provisions, Section 10-1.32, "EARTHWORK," the twentieth paragraph is revised as follows:

"Full compensation for moving, placing and stabilizing excavated material received from Projects 04-1123G4 and
04-1123K4 shall be considered as included in the contract price paid per cubic meter for roadway excavation (local
borrow) and no additional compensation will be allowed therefor."

In the Proposal and Contract, the Engineer’s Estimate Item 30 is revised as attached.

To Proposal and Contract book holders:

Replace page 4 of the Engineer's Estimate in the Proposal with the attached revised page 4 of the
Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.  A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



ENGINEER'S ESTIMATE
04-1123C4

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21
(S)

120165 CHANNELIZER (SURFACE
MOUNTED)

EA 16

22
(S)

128650 PORTABLE CHANGEABLE MESSAGE
SIGN

EA 2

23
(S)

129000 TEMPORARY RAILING (TYPE K) M 370

24
(S)

129100 TEMPORARY CRASH CUSHION
MODULE

EA 22

25 129150 TEMPORARY TRAFFIC SCREEN M 140

26 160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM

27 190101 ROADWAY EXCAVATION M3 107 280

28 033698 ROADWAY EXCAVATION
(SELECTED MATERIAL)

M3 30 000

29 033699 ROCK FALL PROTECTION LS LUMP SUM LUMP SUM

30 033700 ROADWAY EXCAVATION (LOCAL
BORROW)

M3 55 000

31 190110 LEAD COMPLIANCE PLAN LS LUMP SUM LUMP SUM

32
(F)

192037 STRUCTURE EXCAVATION
(RETAINING WALL)

M3 620

33
(F)

192055 STRUCTURE EXCAVATION (SOIL
NAIL WALL)

M3 2880

34
(F)

193013 STRUCTURE BACKFILL (RETAINING
WALL)

M3 665

35
(F)

193028 STRUCTURE BACKFILL (SOIL NAIL
WALL)

M3 60

36 194001 DITCH EXCAVATION M3 110

37
(S)

197060 SOIL NAIL ASSEMBLY M 18 860

38
(S)

200002 ROADSIDE CLEARING LS LUMP SUM LUMP SUM

39
(S)

033701 EROSION CONTROL (NETTING) M2 7430

40
(S)

033702 EROSION CONTROL (TYPE B) M2 5110

4
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